

**Resolution of the Bids and Awards Committee for SCTEP and Infrastructure
 Declaring Failure of Bidding**

RESOLUTION No. 2013-001

WHEREAS, the Bases Conversion and Development Authority advertised the Invitation to Bid for the Heavy Maintenance Works Along the Subic-Clark-Tarlac Expressway (SCTEX) with an Approved Budget for the Contract (ABC) in the amount of **₱59,664,761.04**, in a newspaper of general nationwide circulation and posted the same in the BCDA website, the PhilGEPS and at a conspicuous place within the premises of BCDA continuously for seven (7) days;

WHEREAS, in response to the said advertisements, five (5) contractors purchased the Bidding Documents;

WHEREAS, prior to the Bid Opening on March 1, 2013, four (4) contractors submitted their bids on time while one (1) contractor submitted its bid late and was thus disqualified from bidding;

WHEREAS, all four (4) participating bidders passed the non-discretionary pass-fail eligibility criteria and were thus declared eligible, to wit:

Name of Bidder	Rating (Non-Discretionary Criteria)
R.D. Policarpio & Company, Inc.	Passed
BSP & Company, Inc.	Passed
Subiccon Corporation	Passed
4B Construction Corporation	Passed

WHEREAS, the following bids were read during the Bid Opening:

Name of Bidder	Bid Amount (As Read)
R.D. Policarpio & Company, Inc.	₱ 54,233,229.82
BSP & Company, Inc.	₱ 58,464,021.26
Subiccon Corporation	₱ 38,936,116.89
4B Construction Corporation	₱ 47,723,189.64

WHEREAS, the detailed evaluation of the bids resulted in the following:


Name of Bidder	Bid Amount (As Calculated)	Variance from ABC
Subiccon Corporation	₱ 38,935,516.89	₱ 20,729,244.15
4B Construction Corporation	₱ 47,723,189.64	₱ 11,941,571.40
R.D. Policarpio & Company, Inc.	₱ 54,233,229.83	₱ 5,431,531.21
BSP & Company, Inc.	₱ 58,464,021.26	₱ 1,200,739.78

WHEREAS, during the post-qualification process and upon careful examination, validation and verification of all the legal, technical and financial requirements submitted by all bidders, none of the bids were found responsive for the following reasons:

- a. Subiccon Corporation, 4B Construction Corporation, and R.D. Policarpio & Company, Inc. failed to declare all their on-going and completed government and private contracts for the past ten (10) years as required under Section 23.1.a of the revised IRR of RA 9184, which is adopted as item (iii) of Section 11.1.a of the Instructions to Bidder; and
- b. BSP & Company, Inc. also failed to declare all its on-going and completed government and private contracts for the past 10 years. Further, BSP & Company, Inc. failed to submit a valid Mayor's Permit and did not meet the minimum required equipment for the project.

NOW, THEREFORE, We, the Members of the Bids and Awards Committee for SCTEP and Infrastructure, RESOLVE, as it is hereby RESOLVED, to recommend the declaration of FAILURE OF BIDDING for the Heavy Maintenance Works Along the Subic-Clark-Tarlac Expressway.

RESOLVED, at the BCDA Corporate Center this 10th day of April 2013.



REGINA SALVE R. LAPUZ
Chairperson


JOSHUA M. BINGCANG
Vice Chairperson


EDUARDO G. POLICARPIO, JR.
Member


FERNANDO T. GALLARDO, JR.
Member


NORMA S. PABUSTAN
Member

CERTIFIED TRUE COPY

ARISTOTLE E. GUERRERO
Chief Administrative Officer
BCDA Records Office